
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

University of Utah 
North Physics Building No. 83 Roofing Improvements 
DFCM Project No. 02127750 
 
 
The University of Utah selection committee was very impressed with each of the 
contractors and expresses its appreciation to them for their efforts and interest in the 
project. 
 
The committee resolved to rank Layton Roofing (Layton) the firm that provides the best 
value to the State of Utah due to the following: 
 

•  Layton paid close attention to detail and demonstrated knowledge of the project 
and what it would take to be successful; 

 
•  Layton’s approach to the lower roof level was impressive; 
 
•  Layton’s approach to attachment of the insulation was impressive – they 

demonstrated clear knowledge of the concerns with the lightweight concrete and 
addressed them well; and 

 
•  Layton’s cost proposal was very competitive – they were the second lowest 

bidder. 
 
Final Ranking 
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University of Utah
North Physics Building No. 83 Roofing Improvements
DFCM Project No. 02127750

29 April 2003

Selection Criteria

Past Performance Rating 4 4 3.5 3 3 3 4 4.5 4 5 5 5

Strength of Team 4.5 5 4 3.5 2 3 5 5 3 4 4 2

Project Management Approach 4 5 3.5 3 2 2 5 5 3 2 3 4

Schedule 5 5 5 3.5 2 3 5 5 4 4 5 4

Performance History of Proposed Roofing 
Membrane 3.5 3 1 3.5 3 1 5 5 5 3.5 5 1

Durability and Puncture Resistance of Roofing 
Membrane 5 4 4 3.5 4 4 5 5 5 2.5 4 3

Contractor's Project Safety Plan 3.5 4 4 3 3 2 4 4 3 3 4 2

VBS Selection Final Scoring Matrix

U T E S



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
 
PROPOSALS COVERING:                                                  DATE:    April 17, 2003  
 
 
NORTH PHYSICS #083 ROOFING IMPROVEMENTS 
UNIVERSITY OF UTAH 
SALT LAKE CITY, UTAH 
 
 
 
 
DFCM Project No:     02127750 
Construction Budget:   $160,000 
 
 
 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
RECD 

BASE 
BID 

SUBLIST 
RECD 

COMPL 
DATE 

U BB 1 193,565 Yes 8/1/03 
T BB 1 $157,650 Yes 7/30/03 
E BB 1 153,690 Yes 8/31/03 
S BB 1 153,500 Yes 7/30/03 

 
 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on April 17, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


